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SPECIFICATIONS  

FOR 

OROLEVE DITCH PIPE REPLACEMENT PROJECT 
PREPARED FOR 

NORTH YUBA WATER DISTRICT 

P.O. BOX 299 

BROWNSVILLE, CA 95919 

MARCH, 2020 
 
 

FOR USE IN CONNECTION WITH 
STANDARD SPECIFICATIONS AND STANDARD PLANS DATED 2015 OF THE CALIFORNIA DEPARTMENT OF TRANSPORTATION, 
REVISED STANDARD SPECIFICATIONS DATED 04-22-2016 ARE INCORPORATED IN PART WITH THESE SPECIAL PROVISIONS, 

GENERAL PREVAILING WAGE RATES AND LABOR SURCHARGE, AND EQUIPMENT RENTAL RATES IN EFFECT ON THE DATE THE 
PROJECT WORK IS ACCOMPLISHED. 

 
 
 
 
 
 
 
 
 
 

BID OPENING: March XX, 2019,    11:00 AM  (PST)  
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BID ITEM SECTION REFERENCE    
SECTION 

REFERENCE ITEM NO. ITEM DESCRIPTION UNIT OF 
MEASURE 

9 1 
 

Mobilization LS 
5 2 

 
Construction Survey LS 

13 3 
 

Water Pollution Control Program  LS 
17 4  Clearing, Grubbing and Demolition LS 
21 5 

 
Erosion Control LS 

70 6 
 

Open Channel to Pipe Transition (Quickrete) EA 
70 7 

 
Construct Pipe Outlet EA 

15 8 
 

Modify Existing Wood Flume EA 
70 9 

 
Install Pipe Access Port with Frame and Cover EA 

70 10 
 

Open Channel to Pipe Transition (Shotcrete) EA 
64 11 

 
HDPE Pipe – 36” dia LF 

64 12 
 

HDPE Pipe Fitting EA 
51 13  Install Pipe Strap and Anchor Block – 36” dia EA 
70 14  Construct Sheet Flow Drainage EA 
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SPECIAL PROVISIONS 

Section 10 GENERAL 
The bidder's attention is directed to Section 10 “General” of the Standard Specifications, and these Special 
Provisions. 

Add to section 10-1.06: 
Advanced Notification 

Add to section 10-1.06A: 
Advanced Notification of Agencies 
The Contractor shall notify all agencies which may be affected by the construction.  Notification shall be in 
writing and at least 72 hours prior to construction. The notice shall include the project limits, starting date, 
scheduled date of completion, Contractor contact person and Contractor telephone number.   

Add to section 10-1.06B: 
Advanced Notification to Residents 
The Contractor shall assist North Yuba Water District (NYWD) in notifying all residents, businesses, and 
tenants that may be affected by or are in the immediate vicinity of the construction at least 72 hours prior 
to construction.  Notification shall be in writing and include a brief description of the project work, starting 
date, planned date of completion, Contractor contact person and Contractor phone number.  Notice shall 
be hand carried by Contractor Representative.  Should a change in the project work schedule occur after 
the residents and/or businesses have been notified the Contractor shall notify the residents and/or 
businesses of the change in schedule within 24 hours of the originally scheduled starting date. 
 

END OF SECTION 
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Section 13 WATER POLLUTION CONTROL 
The bidder's attention is directed to Section 13 “Water Pollution Control” of the Standard Specifications 
and these Special Provisions. 

Add to section 13-1.01A: 
Schedule all soil disturbing activities such as but not limited to clearing and grubbing, berm excavation, and 
embankment construction, to occur from April 1, 2020 to June 30, 2020. Deviation from this schedule may 
void applicability of the Erosivity Waiver and require the Contractor to perform corrective measures to be 
compliant with the Permit.  

THIS JOB IS RISK LEVEL FOR THE PROJECT IS  2. 

THE ESTIMATED DISTURBED AREA FOR THIS PROJECT IS APPROXIMATELY 1.2 ACRES 
Discharges of storm water from the project must comply with most current NPDES General Permit for 
"Storm Water Discharges Associated with Construction and Land Disturbance Activities" (Order No. 2009-
009-DWQ, NPDES No. CAS000002, as amended by 2010-0014-DWQ). 

Add to section 13-1.01B: 
active and inactive areas:  (1) Active areas have soil disturbing work activities occurring at least once within 14 
days, and (2) Inactive areas are areas that have not been disturbed for at least 15 days. 
BMPs:  Best Management Practices are water pollution control practices. 
construction phase:  Construction phases are (1) Highway Construction including work activities for building 
roads and structures, (2) Plant Establishment including maintenance on vegetation installed for final 
stabilization, and (3) Suspension where work activities are suspended, and areas are inactive. 
CSMP:  Construction Site Monitoring Program. 
NAL:  Numeric Action Level 
NEL:  Numeric Effluent Limit 
NPDES:  National Pollutant Discharge Elimination System 
NOI:  Notice of Intent 
normal working hours:  The hours you normally work on this project 
Preparation Manual:  The Department's "Storm Water Pollution Prevention Plan and Water Pollution Control 
Program Preparation Manual." 
QSD:  Qualified SWPPP Developer  
QSP: Qualified SWPPP Practitioner  
REAP:  Rain Event Action Plan. 
RWQCB:  Regional Water Quality Control Board. 
SAP:  Sampling and Analysis Plan 
SSC:  Suspended Sediment Concentration  
SWRCB:  State Water Resources Control Board  
SWPPP:  Storm Water Pollution Prevention Plan  
WDID: Waste Discharge Identification Number  
WPC:  Water Pollution Control 
WPC Manager:   Water Pollution Control Manager. The WPC Manager implements water pollution control work 
described in the SWPPP and oversees revisions and amendments to the SWPPP. 

Replace section 13-3.04 with the following: 
The contract price paid for the water pollution control program shall include full compensation for 
furnishing all labor, materials, tools, equipment and incidentals and for doing all the work involved with the 
water pollution control program including maintaining, conducting daily inspections and removal of, when 
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completed, the BMPs as specified in the Standard Specifications and these Special Provisions, and as 
directed by the Engineer. All fines due to improper installation of the BMP will be at the Contractors 
expense. 
 
 

END OF SECTION 

  



North Yuba Water District  C-7of 16 
Contract Documents 

Section 14 ENVIRONMENTAL STEWARDSHIP 
The bidder's attention is directed to Section 14 “Environmental Stewardship” of the Standard Specifications 
and these Special Provisions. 

Add to section 14-9.04: 
Payment 
A fee may be required to obtain a fugitive dust permit.  Full compensation for conforming to the provisions in 
the Section and the requirements of the permit, including the cost of the permit, shall be considered as included 
in the contract prices paid for the various items of work and no additional compensation will be allowed therefor.   
 
 

END OF SECTION 

  



North Yuba Water District  C-8of 16 
Contract Documents 

Section 15 EXISTING FACILITIES 
The bidder's attention is directed to Section 15 “Existing Facilities” of the Standard Specifications and these 
Special Provisions. 

Add to section 15-1.01: 
Section includes specifications for modifying the existing facilities below as shown on the plans, specified 
by the Director and/or Engineer:  
1. Wood Flume 

Replace section 15-1.04 with the following: 
 
The contract price paid for modifying existing wood flume includes full compensation for furnishing all 
labor, materials, tools, equipment, and incidentals and for doing all the work involved in modifying wood 
flume as shown on the plans, as specified in the Standard Specifications and these Special Provisions, and 
as directed by the Engineer. 
 
Payment for handling, removal, and hauling of foreign material shall be included in the payment for other 
items of work. 

 
 

END OF SECTION 
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Section 17 CLEARING, GRUBBING AND DEMOLITION 
The bidder's attention is directed to Section 17-2, “Clearing and Grubbing” of the Standard Specifications 
and these Special Provisions. 

Add to section 17-2.01: 
In addition, the following existing facilities, as described below and as shown on the contract plans, shall 
be removed and disposed of by the Contractor: 

i. Existing CMP culverts 
ii. Existing 36” HDPE pipe 

iii. Existing Concrete turn outs 
iv. Existing Slide Gates and Concrete Headwall 
v. Existing Shotcrete Channel Liner 

vi. Existing Trees and Tree Stumps 

Do not sell or give away materials from improvements to the general public at the job site. You may sell 
materials to duly licensed contractors and material vendors provided that you remove the materials from 
the job site. 

Add to section 17-2.03A: 
Clear and grub before performing work covered in Section 15. 

Replace section 17-2.04 with the following: 
 
The contract price paid for clearing, grubbing and demolition shall include full compensation for furnishing 
all labor, materials, tools, equipment and incidentals and for doing all the work involved in clearing and 
grubbing including the placement of temporary construction fencing and the removal of all listed items 
above, as shown on the plans, as specified in the Standard Specifications and these Special Provisions, and 
as directed by the Engineer. 
 
 

END OF SECTION 
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Section 19 EARTHWORK 
The bidder's attention is directed to Section 19, “Earthwork” of the Standard Specifications and these 
Special Provisions. 

19-4 BERM EXCAVATION 
 

19-4.01 GENERAL 
Section 19-10 includes specification for performing earthwork activities and excavation of the top portion 
of the existing berm, as shown on the plans. 
Berm excavation includes: 

1. Remove and dispose of on-site, all excess organic debris and ditch sediment to competent original 
subgrade 

2. Excavation of the top portion of the existing berm to provide minimum 6’ wide maintenance access. 
3. Placing the excavated material in its final position 
4. Removing surcharge material 

 

19-4.02 CONSTRUCTION 
Any excavated materials placed in its final position shall be compacted to comply with section 19-5. 

 

19-4.03 PAYMENT 
No separate measurement for berm excavation will be made.  Payment for all work shall be included in the 
payment for the other items in these specifications 
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Section 20 EROSION CONTROL 
The bidder's attention is directed to Section 21, “Erosion Control” of the Standard Specifications and these 
Special Provisions. 

Replace section 21-2.04 with the following: 
The contract price paid for erosion control shall include full compensation for furnishing all labor materials, 
tools, equipment and incidentals for doing all work involved in hydroseeding, and as specified in 2015 
Standard Specifications and these Special Provisions, and as directed by the Engineer. 

 

END OF SECTION 
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Section 26 AGGREGATE BASES 
The bidder's attention is directed to Section 26, “Aggregate Bases” of the Standard Specifications and these 
Special Provisions. 

Replace the last paragraph in section 26-1.02A with the following: 
Aggregate base shall be Class 2, ¾ inch maximum gradation.   

Replace section 21-2.04 with the following: 
No separate measurement for installing Aggregate Base will be made.  Payment for all work shall be 
included in the payment for the other items in these specifications 

END OF SECTION 
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Section 51 CONCRETE STRUCTURES 
The bidder's attention is directed to Section 51, “Concrete Structures” of the Standard Specifications and 
these Special Provisions. 

Add to the end of the numbered list in the second paragraph of section 51-7.01A: 
1. Pipe anchor block and strap 

Add to section 51-7.02A: 
Materials 
Pipe anchor blocks shall be the dimensions as shown on the plans and manufactured by Jensen precast or 
approved equal. 
 

Pipe Strap shall be 2” wide galvanized strap complying to Section 75 of the Standard Specifications 
 
Nuts and bolts shall be galvanized measuring 3/8” dia x 8" long 

Add to section 51-7.02B: 
Payment 
The contract unit price paid for installing pipe strap and anchor block shall include full compensation for 
furnishing all labor, materials, tools, and equipment, and incidentals and for doing all the work involved in 
furnishing and installing pipe anchor block, complete in place, including strap, bolt, washer, excavation, 
backfill, and compaction, as shown on the plans, as specified in the 2015 Standard Specifications and these 
Special Provisions, and as directed by the Engineer. 
 
 

END OF SECTION 
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Section 64 PLASTIC PIPE 
The bidder's attention is directed to Section 64, “Plastic Pipe” of the Standard Provisions and these Special 
Provisions. 

Replace the second paragraph of section 64-2.01A with the following 
HDPE Plastic Pipe, 36” dia. - Installing plastic pipe includes excavation of the top portions of the existing 
berm, base preparation, connection of new pipe to new facilities or existing facilities, reinforcement, and 
other connecting devices. 

Replace the first paragraph of section 64-2.02A with the following 
Plastic pipe shall be HDPE ADS N-12 pipe with smooth interior wall. 

Delete the first paragraph and accompanying table of section 64-2.02B 

Replace section 64-2.04 with the following: 
The contract price paid for HDPE Pipe shall include full compensation for furnishing all labor, materials, 
tools, equipment, and incidentals and for doing all the work involved in installing pipe, complete in place, 
including excavation of the top portion of the existing berm and backfill, as shown on the plans, as specified 
in the 2015 Standard Specifications and these Special Provisions, and as directed by the Engineer. 
 
The contract price paid for HDPE Pipe Fittings shall include full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals and for doing all the work involved in installing pipe fittings, 
complete in place, including excavation and backfill, as shown on the plans, as specified in the 2015 
Standard Specifications and these Special Provisions, and as directed by the Engineer. 
 

 

END SECTION 
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Section 70 MISCELLANEOUS DRAINAGE FACILITIES 
The bidder's attention is directed to Section 70 “Miscellaneous Drainage Facilities” of the Standard 
Specifications and these Special Provisions. 

70-8 SHEET FLOW DRAINAGE 

70-8.01 GENERAL 
Section 70-8 includes specifications for constructing Sheet Flow Drainage as shown in the plans. 
Sheet flow drainage includes: 

1. Downstream ditch flow barrier 
2. Excavated Catch Basin  
3.  Rock Facing and Geotextile Fabric 

70-8.02 MATERIALS 
4” interlocking articulating concrete block system installed per manufacturer’s recommendation or 
approved equal. 
 

70-8.03 CONSTRUCTION 
Construction and installation Sheet Flow Drainage shall in accordance to the plans. 
Downstream ditch barrier shall be constructed with materials excavated from the top of the existing berm 
and must comply to the plans. 

 

70-8.04 PAYMENT 
The contract price paid for constructing Sheet Flow Drainage shall include full compensation for furnishing 
all labor, materials, tools, equipment, and incidentals and for doing all the work involved in constructing 
Sheet Flow Drainage, complete in place, including but not limited to excavation and backfill, pipe culvert 
installation and rock facing, as shown on the plans, as specified in the 2015 Standard Specifications and 
these Special Provisions, and as directed by the Engineer. 

70-9 PIPE ACCESS PORT WITH FRAME AND COVER 

70-9.01 GENERAL 
Section 70-9 includes specifications for fabricating and installing pipe access port with frame and cover, as 
shown on the plans and/or as directed by the engineer. 
 

70-9.02 MATERIALS 
HDPE Pipe tee fitting must comply with Section 64 of these Special Provisions. 
Concrete frame must comply with Section 90-2 of the 2015 Standard Specifications.   
Cover shall be diamond plate or approved equal 
 

70-9.02 CONSTRUCTION 
Concrete frame shall be cast in place with fabricated diamond plate cover as shown on the plans or 
approved equal. 
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70-9.03 PAYMENT 
The contract price paid for fabrication and installing pipe access port with frame and cover shall include full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals and for doing all the 
work involved in fabricating and installing pipe access port, complete in place, including but not limited to 
excavation and backfill, pipe culvert, frame and cover, as shown on the plans, as specified in the 2015 
Standard Specifications and these Special Provisions, and as directed by the Engineer. 

 

70-10 OPEN CHANNEL TO PIPE TRANSITION 

70-10.01 GENERAL 
Section 70-9 includes specifications for constructing an open channel to pipe transition and pipe outlet, as 
shown on the plans, as specified in the 2015 Standard Specifications and these Special Provisions, and as 
directed by the Engineer. 

 

70-10.02 MATERIALS 
Mitered end section shall be HDPE Pipe complying to Section 64 of these Special Provisions. 

Shotcrete must comply to Section 53 of the Standard Specifications 
Quickrete Bags shall be 80 lbs bags  
 

70-10.02 CONSTRUCTION 
Mitered end section shall be HDPE pipe field cut to a dimension shown on the plans. 
 

70-10.03 PAYMENT 
The contract price paid for constructing open channel to pipe transition shall include full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals and for doing all the work involved in 
constructing open channel to pipe transition, complete in place, including but not limited to excavation and 
backfill, shotcrete headwall, quickcrete headwall and mitered end section, as shown on the plans, as 
specified in the 2015 Standard Specifications and these Special Provisions, and as directed by the Engineer. 
 
 
 

END SECTION 
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